
CLAUSE H-34 – PROGRESS SCHEDULES (August 2002) 

In accordance with Subcontract Clause 105, Schedule for Construction Subcontracts, the Subcontractor shall enter actual 
progress on the approved progress schedule chart and submit 3 copies of the annotated schedule to the Subcontracting Officer 
monthly during the life of the Subcontractor.  The annotated schedule showing actual progress shall accompany each request 
for payment. 

 


